Accenture Response to

Request for Quotation - Attachment 3

Buyer Furnished Items

Accenture RFQ-CM-11257

24th August 2025

accenture

AEC Australian Electoral Commission

1. Introduction

This document outlines the draft of proposed items to be provided by the AEC as part of the initial work order for DMO services. The list has been refined to focus on the facilities, tools and resources required to carry out our roles and responsibilities. The items mentioned below will be reviewed and refined accordingly as Multi-Disciplinary Teams (MDTs) are onboarded to the program. It is intended as a draft baseline for inclusion in our submission and will be validated with key stakeholders to confirm completeness and accuracy as the project takes shape. Any additional requirements identified, particularly as further MDTs are onboarded will be incorporated through subsequent updates to ensure the list remains current and fit for purpose.

2. Buyer Furnished Items (BFI)

Ref	Item Description	Type	Quantity	Delivery Data and Location	Comments / Intended Purpose
001	Building passes	BFI	One per each staff member on site	As part of the resource onboarding process – 5 business days from request	Provided for the duration of services, managed during onboarding/offboarding.
002	s 47E(d) [redacted]	BFI	One licence per each staff member	As part of the resource onboarding process – 5 business days from request	Enables access to collaboration, documentation and reporting platforms.
003	Collaborating and Reporting Tools s 47E(d) [redacted]	Third Party Component	One licence per each staff member as required	As part of the resource onboarding process – 5 business days from request	To carry out daily operational and reporting tasks. Required based on role and responsibility.
004	s 47E(d) [redacted]	Third Party Component	To be determined based on license usage construct	As part of the resource onboarding process – 5 business days from request	To facilitate reporting requirement needs of any Incidents, service levels and other

Ref	Item Description	Type	Quantity	Delivery Data and Location	Comments / Intended Purpose
					critical items tracked for program delivery.
005	Computers (desktop or laptop)	BFI	One per each staff member	As part of the resource onboarding process – 5 business days from request	Suitable for office-based and remote work.
006	Desks and workspace	BFI	Sufficient to accommodate all staff on site	As part of the resource onboarding process – 5 business days from request	For duration of services.
007	Printer access	BFI	As required for staff members working from Canberra	As part of the resource onboarding process – 5 business days from request	For printing reports and other work related notes.
008	Network and system access (incl. remote access tokens)	BFI	For each staff member working remotely	As part of the resource onboarding process – 5 business days from request	Enables secure access to AEC systems.
009	Wi-Fi access	BFI	As required for staff members working from Canberra	As part of the resource onboarding process – 5 business days from request	Provided for duration of services.
010	Operational Support – command centre (video conference and large meeting rooms)	BFI	2	High and critical periods (Election Support)	For co-located governance and oversight during critical program phases.
011	AEC resourcing (SMEs, decision makers and stakeholders)	BFI	Various	As per Transition-in-plan of various work orders.	Required for governance, approvals, and decision making.